STATE OF CALI FORNI A

B I

D SUMMARY

Bl D OPENI NG DATE 08/ 24/ 00 IN I MPERI AL COUNTY NEAR EL CENTRO
CONTRACT NUMBER 11-1993WL4 FROM 0. 3 KM SQUTH OF ROSS ROAD TO
LOCATI ON 11-1MP-111-R8. 0/ R12.9 TO 0.1 KM NORTH OF WORTHI NGTON
ROAD
CONSTRUCT 4 LANE EXPRESSWAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
PROPCSALS | SSUED 24 FUND TOTAL HE14 19, 100, 000
NUVBER OF BI DDERS 4 ENG NEERS EST 16, 628, 620. 00 AMOUNT UNDER 969, 834. 00

PROGRAM ELEMENTS | RS
Bl D RANK
1
2
3
4

Bl D TOTAL

15, 658, 786. 00

16, 323, 583. 00

17,981, 083. 00

18, 942, 895. 00

BI DDER | D

Bl DDER | NFORVATI ON

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245
PAGE 1
08/ 28/ 00
CONTRACT CCDE 'A '
82 CONTRACT | TEMS

FEDERAL Al D ACNH P111-(060)E

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 5. 83

( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085
KIEWT PACI FI C CO

P O BOX 1769

VANCOUVER WA 98668

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 0087
FNF CONSTRUCTI ON | NC

P O BOX 5005
TEMPE AZ 85280-5005

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

360 693-1478
00433176
360 693-5582

909 684-5360
00140069
909 788-2449

480 784-2910
00587527
480 968- 7580

460



11-1993U4
11-1MP-111
08/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 28/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 COFFMAN SPECI ALTI ES
SAN DI EGO CA
HURRI CANE AND POWAY
RAMONA CA
MAVERI CK ELECTRI C
DOMNEY CA
PAVEMENT RECYCLERS
Rl VERSI| DE CA

REYCO AND SM TH AND REYNCLDS

CORONA CA

STATEW DE SAFETY AND SIGNS | NC

NI POMO CA
SUDHAKAR COVPANY
RI ALTO CA

CONCRETE PAVI NG

FENCI NG AND GUARD RAI L

TRAFFI C SI GNALS

COLD PLANE ASPHALT CONCRETE

TRANSPLANT TREES

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

PAVEMENT MARKI NG



11-1993U4 Bl D245

11-1MP-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 24/ 00 08/ 28/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AGGREGATE PRODUCTS | NC ASPHALT CONCRETE PAVI NG
SALTON SEA BEACH CA
HURRI CANE AND POWAY FENCE COVPANY FENCE AND GUARD RAI L
POMONA CA
MAVERI CK ELECTRI CAL | NC SI GNAL LI GHTS
DOMNEY CA
PAYCO SPECI ALTI ES I NC STRI PI NG
CHULA VI STA CA
SAPPER CONSTRUCTI ON CONCRETE PAVI NG
SPRI NG VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
COFFMAN SPECI ALTI ES PORTLAND CEMENT CONCRETE PAVI NG
SAN DI EGO CA
HURRI CANE AND POWAY FENCE FENCI NG AND METAL BEAM GUARD RAI L
RAMONA CA
MB E ELECTRI CAL
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA
CONTI NUED ON NEXT PAGE



11-1993U4 Bl D245
11-1MP-111 SUMMARY NI NG BI DDERS PACGE 4
08/ 24/ 00 08/ 28/ 00
L SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SUDHAKAR STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 COFFMAN SPECI ALTI ES PORTLAND CEMENT CONCRETE PAVI NG AND JO NT SEALS

P O BOX 4375

SAN DI EGO CA 92117
HURRI CANE AND POWAY FENCE COVPANY
P O BOX 1636

RAMONA CA 92065
MAVERI CK ELECTRI C
11435 DOMNEY AVENUE
DOMNEY CA 90241
PAYCO SPECI ALTI ES | NC
120 N 2ND AVENUE
CHULA VI STA CA 91910

FENCE AND GUARD RAI L

ELECTRI CAL

PAVEMENT MARKI NG



11-1993U4 Bl D245

11-1MP- 111 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 24/ 00 08/ 28/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 79, 000. 00* 79, 000. 00
2 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 6, 200. 00* 6, 200. 00
PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 33, 000. 00* 33, 000. 00
4 018385 TEMPORARY GRAVEL BAG EA 1, 100 20. 00 22, 000. 00
5 018386 TEMPORARY CONCRETE WASHOUT EA 5 1, 500. 00 7,500. 00
6 018387 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 6 15, 000. 00 90, 000. 00
7 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 55, 000. 00* 55, 000. 00
8 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 61, 000. 00* 61, 000. 00
9 (S) 120120 TYPE |11 BARRI CADE EA 110 115. 00 12, 650. 00
10 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 130 88. 00 11, 440. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 9, 100 1.10 10, 010. 00
12 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 22 38. 50 847. 00
13 (S) 120166 CHANNEL| ZER ( SURFACE MOUNTED) EA 24 40. 00 960. 00
(LEFT I N PLACE)
14 (S) 018388 TRAFFI C PLASTI C DRUMS EA 250 50. 00 12, 500. 00
15 (S) 120200 FLASH NG BEACON ( PORTABLE) EA 6 1, 800. 00 10, 800. 00
16 (S) 120300 TEMPORARY PAVEMENT MARKER EA 840 5. 50 4, 620. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 14, 000. 00 56, 000. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3,300 31. 40 103, 620. 00
19 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 180 137.00 24, 660. 00
20 150227 ABANDON PI PELI NE M 450 40. 00 18, 000. 00
21 150662 REMOVE METAL BEAM GUARD RAI LI NG M 35 15. 00 525. 00
22 150717 REMOVE TRAFFI C STRI PE AND PAVEMVENT M2 530 8. 80 4, 664. 00
MARKI NG
23 150742 REMOVE ROADS| DE SI GN EA 22 71.00 1, 562. 00
24 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 410 26. 00 10, 660. 00
25 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 35 14. 00 490. 00
26 152320 RESET ROADSI DE SI GN EA 40 272.00 10, 880. 00
27 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 19, 800 1.00 19, 800. 00
(45 MM MAXI MUM)
28 018389 REMOVE RAI LROAD TRACKS AND PEDESTAL M 50 170. 00 8, 500. 00
29 160101 CLEARI NG AND GRUBBI NG HA 50 5, 000. 00 250, 000. 00
30 170101 DEVELOP WATER SUPPLY LS LUMP SUM 20, 000. 00* 20, 000. 00
31 190101 ROADVAY EXCAVATI ON B 270, 000 3.00 810, 000. 00
32 198001 | MPORTED BORROW VB 75, 000 15. 50 1, 162, 500. 00
33 (S) 204031 TRANSPLANT PALM TREE EA 24 1, 000. 00 24, 000. 00
34 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 900 300. 00 270, 000. 00

POLYETHYLENE PI PE CONDUI T



11-1993U4 Bl D245

11-1 MP- 111 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 24/ 00 08/ 28/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 220101 FI NI SHI NG ROADWAY LS LUMP SUM 10, 000. 00* 10, 000. 00

36 250501 CLASS 5 AGGREGATE SUBBASE VB 111, 000 15. 50 1, 720, 500. 00

37 260201 CLASS 2 AGGREGATE BASE VB 65, 100 22.00 1, 432, 200. 00

38 390155 ASPHALT CONCRETE (TYPE A) TONN 10, 300 46. 00 473, 800. 00

39 390171 ASPHALT CONCRETE BASE ( TYPE A) TONN 75, 500 42.00 3,171, 000. 00

40 394001 PLACE ASPHALT CONCRETE DI KE M 1, 200 1.00 1, 200. 00

41 018390 ASPHALTI C EMULSI ON TONN 1 1, 500. 00 1, 500. 00
(FOG SEAL COAT AND PAI NT Bl NDER)

42 401000 CONCRETE PAVEMENT VB 48, 700 72.00 3, 506, 400. 00

43 404092 SEAL PAVEMENT JO NT M 88, 900 4.00 355, 600. 00

44 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 28 2,100. 00 58, 800. 00

45 510526 M NOR CONCRETE ( BACKFI LL) VB 20 150. 00 3, 000. 00

46 566011 ROADSI DE SI GN - ONE POST EA 54 165. 00 8, 910. 00

47 566012 ROADSI DE SI GN - TWO POST EA 8 275. 00 2, 200. 00

48 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 330. 00 1, 320. 00
METHOD)

49 568017 | NSTALL ROADSI DE S| GN PANEL ON EA 10 100. 00 1, 000. 00
EXI STI NG POST

50 620904 300 MM ALTERNATI VE Pl PE CULVERT M 210 73.00 15, 330. 00

51 620909 450 MM ALTERNATI VE Pl PE CULVERT M 26 87.00 2, 262. 00

52 620913 600 MM ALTERNATI VE Pl PE CULVERT M 500 108. 00 54, 000. 00

53 690273 300 MM BI TUM NOUS COATED CORRUGATED M 3 105. 00 315. 00
STEEL Pl PE DOWKDRAI N

54 692001 ENTRANCE TAPER EA 1 2, 100. 00 2, 100. 00

55 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 3 800. 00 2, 400. 00

56 (S) 018391 450 MM POLYVI NYL CHLORI DE PI PE M 450 105. 00 47, 250. 00

57 018392 300 MM CORRUGATED HI GH DENSI TY M 100 82. 00 8, 200. 00
POLYETHYLENE PI PE

58 (S) 018393 380 MM CORRUGATED HI GH DENSI TY M 180 158. 00 28, 440. 00
POLYETHYLENE PI PE

59 721009 ROCK SLOPE PROTECTI ON VB 22 150. 00 3, 300. 00
(FACI NG, METHOD B)

60 (S) 721400 CONCRETE ( SLOPE PROTECTI ON) VB 36 500. 00 18, 000. 00

61 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 615 3. 00 4, 845. 00

62 (S) 800008 FENCE (TYPE BW 4- STRAND, METAL POST) M 15, 200 6. 60 100, 320. 00

63 820114 KI LOVETER POST MARKER EA 12 165. 00 1, 980. 00

64 820107 DELI NEATOR ( CLASS 1) EA 200 40. 00 8, 000. 00

65 833080 CONCRETE BARRI ER ( TYPE K) M 80 94. 00 7,520. 00



11-1993U4 Bl D245

11-1MP-111 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
08/ 24/ 00 08/ 28/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

66 (S) 839521 CABLE RAI LI NG M 30 75. 00 2,250.00
67 (S) 839532 CABLE ANCHOR ASSEMBLY EA 1 1, 400. 00 1, 400. 00

( BREAKAWAY, TYPE B)

68 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 1, 400. 00 1, 400. 00
69 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 1, 400. 00 2, 800. 00
70 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 530 38. 00 20, 140. 00
71 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,300 3.85 8, 855. 00
72 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 92, 800 . 80 74, 240. 00
73 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4,200 2.20 9, 240. 00
74 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 2,800 4.40 12, 320. 00
75 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUWP SUM 130, 000. 00* 130, 000. 00
76 (S) 860252 S| GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUW SUM 165, 000. 00* 165, 000. 00
77 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUWP SUM 90, 000. 00* 90, 000. 00
78 (S) 860254 S| GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUWP SUM 135, 000. 00* 135, 000. 00
79 (S) 860255 SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUWP SUM 102, 000. 00* 102, 000. 00
80 (S) 860256 S| GNAL AND LI GHTI NG ( LOCATI ON 6) LS LUW SUM 143, 000. 00* 143, 000. 00
81 (S) 860257 SI GNAL AND LI GHTI NG ( LOCATI ON 7) LS LUWP SUM 122, 000. 00* 122, 000. 00
82 999990 MOBI LI ZATI ON LS LUWP SUM 374, 061. 00* 374, 061. 00

TOTAL 15, 658, 786. 00



11- 19934 Bl D245
11-1MP- 111 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
08/ 24/ 00 08/ 28/ 00
R CRCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 20, 000. 00* 20000. 00| 12, 000. 00* 12000. 00| 15, 000. 00* 15000. 00
2| 5, 000. 00* 5000. 00| 7, 500. 00* 7500. 00| 5, 000. 00* 5000. 00
3| 20, 000. 00* 20000. 00| 28, 000. 00* 28000. 00| 35, 000. 00* 35000. 00
4 | 3.00 3300. 00| 2.00 2200. 00| 12. 00 13200. 00
5| 500. 00 2500. 00| 675. 00 3375. 00| 2, 000. 00 10000. 00
6 | 20, 000. 00 120000. 00| 18, 500. 00 111000. 00| 11, 500. 00 69000. 00
7| 40, 000. 00* 40000. 00| 36, 000. 00* 36000. 00| 40, 000. 00* 40000. 00
8 | 75, 000. 00* 75000. 00| 38, 500. 00* 38500. 00| 90, 000. 00* 90000. 00
9 | 50. 00 5500. 00| 40. 00 4400. 00| 100. 00 11000. 00
10 | 21.50 2795. 00| 22.00 2860. 00| 23.00 2990. 00
11 | .70 6370. 00| .70 6370. 00| .75 6825. 00
12 | 33.00 726. 00| 33.00 726. 00| 35.00 770. 00
13 | 30. 00 720. 00| 30. 00 720. 00| 30. 00 720. 00
14 | 40. 00 10000. 00| 45. 00 11250. 00| 45. 00 11250. 00
15 | 950. 00 5700. 00| 1, 000. 00 6000. 00| 700. 00 4200. 00
16 | 4.00 3360. 00| 4.00 3360. 00| 4.00 3360. 00
17 | 15, 000. 00 60000. 00| 10, 300. 00 41200. 00| 8, 000. 00 32000. 00
18 | 28.00 92400. 00| 24.00 79200. 00| 24.00 79200. 00
19 | 200. 00 36000. 00| 300. 00 54000. 00| 225. 00 40500. 00
20 | 20. 00 9000. 00| 10. 00 4500. 00| 20. 00 9000. 00
21 | 84. 00 2940. 00| 84. 00 2940. 00| 85. 00 2975. 00
22 | 14. 00 7420. 00| 14. 00 7420. 00| 16. 00 8480. 00
23 | 75.00 1650. 00| 75. 00 1650. 00| 50. 00 1100. 00
24 | 17. 00 6970. 00| 19. 00 7790. 00| 30. 00 12300. 00
25 | 102. 00 3570. 00| 102. 00 3570. 00| 105. 00 3675. 00
26 | 120. 00 4800. 00| 120. 00 4800. 00| 120. 00 4800. 00
27 | 1.61 31878. 00| 1.40 27720. 00| 1.50 29700. 00
28 | 30. 00 1500. 00| 60. 00 3000. 00| 110. 00 5500. 00
29 | 5, 000. 00 250000. 00| 5, 000. 00 250000. 00| 5, 000. 00 250000. 00
30 | 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00
31 | 3.35 904500. 00| 7.20  1944000. 00| 3.50 945000. 00
32 | 13. 00 975000. 00| 13. 00 975000. 00| 15.00  1125000. 00
33 | 1, 000. 00 24000. 00| 1, 000. 00 24000. 00| 1, 500. 00 36000. 00
34 | 100. 00 90000. 00| 165. 00 148500. 00| 170. 00 153000. 00
35 | 5, 000. 00* 5000. 00| 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00
36 | 15.00  1665000. 00| 13.40  1487400. 00| 19.00  2109000. 00
37 | 25.00  1627500. 00| 30.00  1953000. 00| 36.00  2343600. 00
38 | 38. 14 392842. 00| 32.50 334750. 00| 51. 00 525300. 00
39 | 36.71  2771605. 00| 31.75  2397125. 00| 39.25  2963375. 00



11-1993U4 Bl D245

11-1MP- 111 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
08/ 24/ 00 08/ 28/ 00

R CRCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

R O ERCEEE L E PP | <o | <o
40 | 6. 50 7800. 00| 6. 00 7200. 00| 5. 00 6000. 00
41 | 550. 00 550. 00| 810. 00 810. 00| 700. 00 700. 00
42 | 90.00  4383000. 00| 91.00  4431700. 00| 94.00  4577800. 00
43 | 4.50 400050. 00| 2.50 222250. 00| 3.00 266700. 00
44 | 1, 200. 00 33600. 00| 1, 400. 00 39200. 00| 750. 00 21000. 00
45 | 135. 00 2700. 00| 145. 00 2900. 00| 120. 00 2400. 00
46 | 175. 00 9450. 00| 175. 00 9450. 00| 180. 00 9720. 00
47 | 525. 00 4200. 00| 525. 00 4200. 00| 550. 00 4400. 00
48 | 95. 00 380. 00| 95. 00 380. 00| 100. 00 400. 00
49 | 75. 00 750. 00| 75. 00 750. 00| 100. 00 1000. 00
50 | 90. 00 18900. 00| 160. 00 33600. 00| 115. 00 24150. 00
51 | 115. 00 2990. 00| 191. 00 4966. 00| 155. 00 4030. 00
52 | 110. 00 55000. 00| 185. 00 92500. 00| 160. 00 80000. 00
53 | 75. 00 225. 00| 165. 00 495. 00| 1, 000. 00 3000. 00
54 | 550. 00 550. 00| 375. 00 375. 00| 1, 000. 00 1000. 00
55 | 500. 00 1500. 00| 280. 00 840. 00| 250. 00 750. 00
56 | 175. 00 78750. 00| 25.00 11250. 00| 140. 00 63000. 00
57 | 60. 00 6000. 00| 39.00 3900. 00| 60. 00 6000. 00
58 | 200. 00 36000. 00| 274.00 49320. 00| 115. 00 20700. 00
59 | 200. 00 4400. 00| 151. 00 3322. 00| 100. 00 2200. 00
60 | 550. 00 19800. 00| 1, 150. 00 41400. 00| 500. 00 18000. 00
61 | 3.00 4845. 00| 2. 60 4199. 00| 3.00 4845. 00
62 | 7.35 111720. 00| 7.35 111720. 00| 7.50 114000. 00
63 | 35.00 420. 00| 35.00 420. 00| 35.00 420. 00
64 | 35. 00 7000. 00| 30. 00 6000. 00| 30. 00 6000. 00
65 | 15. 00 1200. 00| 71.00 5680. 00| 85. 00 6800. 00
66 | 29. 00 870. 00| 29. 00 870. 00| 32.00 960. 00
67 | 600. 00 600. 00| 600. 00 600. 00| 600. 00 600. 00
68 | 1, 495. 00 1495. 00| 1, 500. 00 1500. 00| 1, 500. 00 1500. 00
69 | 2, 300. 00 4600. 00| 2, 300. 00 4600. 00| 5, 000. 00 10000. 00
70 | 29. 00 15370. 00| 29. 00 15370. 00| 31.00 16430. 00
71 | 3.30 7590. 00| 3.30 7590. 00| 3.50 8050. 00
72 | .38 35264. 00| .45 41760. 00| .40 37120. 00
73 | 1.30 5460. 00| 1.30 5460. 00| 1.50 6300. 00
74 | 3.10 8680. 00| 3.10 8680. 00| 3.25 9100. 00
75 | 108, 000. 00* 108000. 00| 150, 000. 00* 150000. 00| 100, 000. 00* 100000. 00
76 | 108, 000. 00* 108000. 00| 165, 000. 00* 165000. 00| 100, 000. 00* 100000. 00
77 | 112, 000. 00* 112000. 00| 95, 000. 00* 95000. 00| 105, 000. 00* 105000. 00
78 | 108, 000. 00* 108000. 00| 145, 000. 00* 145000. 00| 100, 000. 00* 100000. 00



11-1993U4 Bl D245

11-1 MP-111 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
08/ 24/ 00 08/ 28/ 00
_______________________________ |_______________________________|_______________________________
SECOND | THI RD | FOURTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________|_______________________________
98, 000. 00* 98000. 00| 95, 000. 00* 95000. 00| 90, 000. 00* 90000. 00
104, 000. 00* 104000. 00| 165, 000. 00* 165000. 00| 95, 000. 00* 95000. 00
98, 000. 00* 98000. 00| 125, 000. 00* 125000. 00| 90, 000. 00* 90000. 00

1,011, 328. 00*

1011328. 00

16, 323, 583. 00

1, 800, 000. 00*

1800000. 00

17,981, 083. 00

1, 890, 000. 00* 1890000. 00
18, 942, 895. 00



